
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 7/27/2010

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.
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GENERAL NOTES: 

General: 
 
Instead of providing a field office and office telephone for this short term project, the 
Department will provide a wireless broadband card, Internet Service Provider, and a laptop 
computer for the Engineer’s use for the duration of the project. 

If fixed features require, the governing slopes shown may vary between the limits shown and to 
the extent determined by the Engineer. 

Superelevate the curves to match the existing surface. 

Notify the Engineer immediately if discrepancies are discovered in the horizontal control or the 
benchmark data. 

The following standard detail sheets are modified: 
 

Modified Standards 
 
MISCELLANEOUS SLAB DETAILS PRESTR CONCRETE I-BEAMS  IBMS, 
BAS-C 

References to manufacturer’s trade name or catalog numbers are for the purpose of identification 
only.  Similar materials from other manufacturers are permitted if they are of equal quality, 
comply with the specifications for this project, and are approved, except for roadway 
illumination, electrical, and traffic signal items. 

The cost for materials, labor, and incidentals to provide for traffic across the roadway and for 
ingress and egress to private property in accordance with Section 7.7 of the standard 
specifications is subsidiary to the various bid items.  Restore access roadways to their original 
condition upon completing construction. 

Grade street intersections and median openings for surface drainage. 

If a foundation is to be placed where a riprap surface or an asphalt concrete surface presently 
exists, use caution in breaking out the existing surface for placement.  Break out no greater area 
than is required to place the foundation.  After placing the foundation, wrap the periphery with 
0.5 in. pre-molded mastic expansion joint.  Then replace the remaining portion of the broken out 
surface with Class A or Class C concrete or cold mix asphalt concrete to the exact slope, pattern, 
and thickness of the existing riprap or asphalt.  Payment for breaking out the existing surface, 
wrapping the foundation, and replacing the surface is subsidiary to the various bid items. 
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The lengths of the posts for ground mounted signs and the tower legs for the overhead sign 
supports are approximate.  Verify the lengths before ordering these materials to meet the existing 
field conditions and to conform to the minimum sign mounting heights shown in the plans. 

Furnish aluminum Type A signs instead of plywood signs for signs shown on the Summary of 
Small Signs sheet. 

Stencil the National Bridge Inventory (NBI) number on each existing bridge shown on these 
plans.  The NBI number is shown above the title block for each bridge layout. 

Clearly mark or highlight on the shop drawings, the items being furnished for this project.  
Submit required shop drawings in accordance with the shop drawing distribution list shown in 
the note for Item 5 for review and distribution. 

Request additional soil information for this project at the Area Engineer’s office. 

The existing bridge located at  El Camino Real and Cow Bayou/ HL&P Channel has been tested 
for Asbestos Containing Materials (ACM) and found to contain 1% or less ACM.  No mitigation 
was required. 

General:  Site Management 

Mow the grass and weeds within the project limits a maximum of 3 times a year as directed.  
This work is subsidiary to the various bid items. 

Mark stations every 100 ft. and maintain the markings for the project duration.  Remove the 
station markings at the completion of the project.  This work is subsidiary to the various bid 
items. 

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or 
bridge decks unless authorized by the Engineer.  Permission will be granted to store materials on 
surfaces if no damage or discoloration will result. 

Assume ownership of debris and dispose of at an approved location.  Do not dispose of debris on 
private property unless approved in writing by the District Engineer. 

Control the dust caused by construction operations.  For sweeping the base material in 
preparation for laying asphalt and for sweeping the finished concrete pavement, use one of the 
following types of sweepers or equal: 
 

Tricycle Type Truck Type - 4 Wheel 
Wayne Series 900 M-B Cruiser II 
Elgin White Wing Wayne Model 945 

Elgin Pelican Mobile TE-3 
 Mobile TE-4 
 Murphy 4042 
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General:  Traffic Control and Construction 

Schedule construction operations such that preparing individual items of work follows in close 
sequence to constructing storm drains in order to provide as little inconvenience as practical to 
the businesses and residents along the project. 

Schedule work so that the base placement operations follow the subgrade work as closely as 
practical to reduce the hazard to the traveling public and to prevent undue delay caused by wet 
weather. 

This project requires extensive grading operations in an environmentally sensitive area. 

If fences cross construction easements shown on the plans and work is required beyond the 
fences, remove and replace the fences as directed.  This work and the materials are subsidiary to 
the various bid items. 

When design details are not shown on the plans, provide signs and arrows conforming to the 
latest “Standard Highway Sign Designs for Texas” manual. 

General:  Utilities 
 
Consider the locations of underground utilities depicted in the plans as approximate and employ 
responsible care to avoid damaging utility facilities. Depending upon scope and magnitude of 
planned construction activities, advanced field confirmation by the utility owner or operator may 
be prudent. Where possible, protect and preserve permanent signs, markers, and designations of 
underground facilities. 
If the Contractor damages or cause damage (breaks, leaks, nicks, dents, gouges, etc.) to the 
utility, contact the utility facility owner or operator immediately. 

This action does not relieve the Contractor of the responsibilities under the terms of the contract 
on the plans and specifications.  Repair any damage caused by the Contractor’s operations at no 
expense to the Department and restore the facilities to service in a timely manner. 

Install or remove poles and luminaires located near overhead or underground electrical lines 
using established industry and utility safety practices.  Consult the appropriate utility company 
before beginning such work. 

If overhead or underground power lines need to be de-energized, contact the electrical service 
provider to perform this work.  Costs associated with de-energizing the power lines or other 
protective measures required are at no expense to the Department. 
 
If working near power lines, comply with the appropriate sections of Texas State Law and 
Federal Regulations relating to the type of work involved.  

 General Notes Sheet C 
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Perform electrical work in conformance with the National Electrical Code (NEC) and 
Department standard sheets. 

Item 5:  Control of the Work 

Before contract letting, electronically generated earthwork cross-section data will be furnished 
free of charge to the prospective bidders on a compact high-density disk, in an ASCII print 
format.  This will be available through the Association of General Contractors bulletin board 
service or through the Area Engineer’s office.  If the earthwork data is not available 
electronically, reproducible earthwork cross sections are available at the Area Engineer’s office 
for borrowing by copying service companies for the purpose of making copies for the 
prospective bidders, at the prospective bidder’s expense.  The earthwork cross-section data 
provided above is for non-construction purposes only and it is the responsibility of the 
prospective bidder to validate the enclosed data with the appropriate plans, specifications, and 
estimates for the projects. 
 
Submit shop drawings electronically for the fabrication of items as documented in Table 1 
below.  Information and requirements for electronic submittals can be viewed in the “Guide to 
Electronic Shop Drawing Submittal” which can be accessed through the following web link, 
ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e_submit_guide.pdf.  References to 
11 in. x 17 in. sheets in individual specifications for structural items imply electronic CAD 
sheets. 

Table 1 
 2004 Construction Specifications Required Shop/Working Drawing Submittals  

Spec 
Item 
No.  

Product  Submittal 
Required 

Approval 
Required 

(Y/N) 

Contractor/ 
Fabricator 
P.E. Seal 
Required  

 
Reviewing 

Party 

7.8  Construction Load Analyses  Y Y Y B 

400  Excavation and Backfill for Structures 
(cofferdams)  Y N Y A 

403  Temporary Special Shoring  Y N Y B 
420  Formwork/Falsework  Y N Y A 
423 Retaining Walls, (calcs req'd.)  Y Y Y C 
425  Optional Design Calculations (Prstrs Bms)  Y Y Y B 
425  Prestr Concr Sheet Piling  Y Y N B 
425  Prestr Concr Beams  Y Y N B 
425  Prestr Concr Bent  Y Y N B 
426  Post Tension Details  Y Y N B 
434  Elastomeric Bearing Pads (All)  Y Y N B 
441  Bridge Protective Assembly  Y Y N B 
441  Misc Steel (various steel assemblies)  Y Y N B 
441  Steel Pedestals (bridge raising)  Y Y N B 
441  Steel Bearings  Y Y N B 
441  Steel Bent  Y Y N B 
441  Steel Diaphragms  Y Y N B 
441  Steel Finger Joint  Y Y N B 
441  Steel Plate Girder  Y Y N B 
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441  Steel Tub-Girders  Y Y N B 
441  Erection Plans Y N Y A 
449  Sign Structure Anchor Bolts  Y Y N T 
450  Railing  Y Y N A 
462  Concrete Box  Culvert  Y Y Y C 

462  
Concrete Box Culvert (Alternate Designs 
Only,calcs req’d.)  Y Y Y B 

464 Reinforced Concrete Pipe (Jack and Bore 
only; ONLY when requested) Y Y Y A 

465 Pre-cast Junction Boxes, Grates, and Inlets  Y Y Y A 

465 Pre-cast Junction Boxes, Grates, and Inlets 
(Alternate Designs Only, calcs req’d.)  Y Y Y B 

466 Headwalls and Wingwalls Y N Y A 
467 Safety End Treatment Y Y Y A 
495 Raising Existing Structure (calcs reqd.) Y Y Y B 
610  Roadway Illumination Supports  Y Y Y T 

613 High Mast Illumination Poles (Non-standard 
only, calcs reqd.) Y Y Y T 

627  Treated Timber Poles  Y Y N T 

644  Special Non-Standard Supports 
(Bridge Mounts, Barrier Mounts, Etc.)  Y Y Y T 

647 Large Roadside Sign Supports  Y Y Y T 

650 Cantilever Sign Structure Supports - 
Alternate Design Cacls.  Y Y Y T 

650  Sign Structures Y Y N T 
652 Highway Sign Lighting Fixtures Y Y N T 
654  Sign Walkways  Y Y N T 
680 Installation of Highway Traffic Signals Y Y N T 
682 Vehicle and Pedestrian Signal Heads Y Y N T 
684 Traffic Signal Cables Y Y N T 
685  Roadside Flashing Beacon Assemblies  Y Y N T 
686 Traffic Signal Pole Assemblies (Steel)  Y Y Y T 
687 Pedestal Pole Assemblies Y Y N T 
688 Detectors Y Y N A 
784  Repairing Steel Bridge Members  Y Y Y B 
SS  Prestr Concr Crown Span  Y Y N B 
SS  Sound Barrier Walls  Y Y N B 
SS  Camera Poles (Also SS 6611, 6941, etc)  Y Y Y T 
SS  Pedestrian Bridge (Calcs req'd.)  Y Y Y B 
SS  Screw-In Type Anchor Foundations  Y Y N T 
SS  Fiber Optic/Communication Cable Y Y N T 
SS  Spread Spectrum Radios for Signals Y Y N T 
SS  VIVDS System for Signals Y Y N T 

 
Key to Reviewing Party 
A - Area Office  

Area Office  Email Address 
South Harris Area Office HOU-SHAShpDrwgs@dot.state.tx.us 
Traffic Systems Constr.  HOU-TSCShpDrwgs@dot.state.tx.us  

B - Bridge Engineer  
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Bridge Design (TxDOT) HOU-BrgShpDrwgs@dot.state.tx.us  
C - Construction Office  

Construction HOU-ConstrShpDrwgs@dot.state.tx.us 

 HOU-LabShpDrwgs@dot.state.tx.us  
 T - Traffic Engineer  

Traffic Operations HOU-TrfShpDrwgs@dot.state.tx.us 
Computerized Transportation 
Management Systems (CTMS) HOU_CTMSshpDrwgs@dot.state.tx.us  

Item 7:  Legal Relations and Responsibilities  

Do not initiate activities in a Project Specific Location (PSL), associated with a U.S. Army Corps 
of Engineers (USACE) permit area, that have not been previously evaluated by the USACE as 
part of the permit review of this project.  Such activities include those pertaining to, but are not 
limited to, haul roads, equipment staging areas, borrow and disposal sites.  Associated defined 
here means materials are delivered to or from the PSL.  The permit area includes the waters of 
the U.S. or associated wetlands affected by activities associated with this project.  Special 
restrictions may be required for such work.  Assume responsibility for consultations with the 
USACE regarding activities, including PSLs that have not been previously evaluated by the 
USACE.  Provide the Department with a copy of consultations or approvals from the USACE 
before initiating activities. 

The Contractor may proceed with activities in PSLs that do not affect a USACE permit area if a 
self-determination has been made that the PSL is non-jurisdictional or if proper USACE 
clearances have been obtained in jurisdictional areas or have been previously evaluated by the 
USACE as part of the permit review of this project.  The Contractor is solely responsible for 
documenting any determinations that their activities do not affect a USACE permit area.  
Maintain copies of their determinations for review by the Department or any regulatory agency. 

Document and coordinate with the USACE, if required, before hauling any excavation from or 
hauling any embankment to a USACE permit area by either 1 or 2 below: 

 
1. Restricted Use of Materials for the Previously Evaluated Permit Areas. 

Document both the Project Specific Locations (PSL) and their authorization. 
Maintain copies for review by the Department or any regulatory agency.  When an 
area within the project limits has been evaluated by the USACE as part of the permit 
process for this project: 
a. Suitable excavation of required material in the areas shown on the plans and cross 

sections as specified in the Item, “Excavation” is used for permanent or temporary 
fill (under the Item, “Embankment”) within a USACE permit area. 

b. Suitable embankment (under the Item, “Embankment”) from within the USACE 
permit area is used as fill within a USACE evaluated area. 
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c. Unsuitable excavation or excess excavation, “Waste” (under the Item, 
“Excavation”), that is disposed of at a location approved within a USACE 
evaluated area.    

                                    
2. Contractor Materials from Areas Other than Previously Evaluated Areas. 

Provide the Department with a copy of USACE coordination or approvals before 
initiating any activities for an area within the project limits that has not been 
evaluated by the USACE or for any off right of way locations used for the following, 
but not limited to, haul roads, equipment staging areas, borrow and disposal sites: 
a. The Item, “Embankment” used for temporary or permanent fill within a USACE 

permit area. 
b. Unsuitable excavation or excess excavation, “Waste” (under the Item, 

“Excavation”), that is disposed of outside a USACE evaluated area. 

The total area disturbed for this project is 1.50 acres.  The disturbed area in this project, the 
project locations in the Contract, and Contractor project specific locations (PSLs) within 1 mile 
of the project limits for the Contract, will further establish the authorization requirements for 
storm water discharges.  The Department will obtain an authorization to discharge storm water 
from the Texas Commission on Environmental Quality (TCEQ) for the construction activities 
shown on the plans.  The Contractor is to obtain required authorization from the TCEQ for 
Contractor PSLs for construction support activities on or off the ROW.  When the total area 
disturbed in the Contract and PSLs within 1 mile of the project limits exceeds 5 acres, provide a 
copy of the Contractor NOI for PSLs on the ROW to the Engineer (to the appropriate MS4 
operator when on an off-state system route) and to the local government that operates a separate 
storm drain system. 

Before bidding on this project, obtain a copy of the complete U.S. Army Corps of Engineers 
Nationwide Permit Number SWG-2006-00100 at the Area Engineer’s office.  Review the permit 
before bidding on the project and become aware of its conditions. 

Do not place temporary fill in areas determined to be wetlands.  This prohibition includes 
constructing staging areas, temporary fills or other actions that would result in placing fill in 
wetlands within the right of way, which are not addressed in the plans.  The Engineer will 
coordinate with the Houston District Environmental Section to determine if wetlands are present 
on this project before placing temporary fill.  If wetlands exist, obtain the appropriate permits 
from the U.S. Army Corps of Engineers. 

This project requires (formal consultation or permits) with environmental resource agencies.  
There is a high probability of encountering environmentally sensitive areas on Contractor 
designated project specific locations (PSLs) for this project (haul roads, equipment staging areas, 
borrow pits, disposal sites, field offices, storage areas, parking areas, etc.).  This Item provides 
listings of regulatory agencies the Contractor may need to contact for this project.   
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Maintain the roadway slope stability.  Maintaining slope stability is subsidiary to the various bid 
items. 

Item 8:  Prosecution and Progress 

A 12” gas pipeline owned by CenterPoint Energy Gas is attached to west side of bridge and 
cannot be taken out of service from October through April.  Contact Ms. Myrna Olivares (713-
207-4616) myrna.olivares@centerpointenergy.com to coordinate removing this line from service 
prior to bridge demolition. 

Working days will be computed and charged based on a 5-day workweek in accordance with 
Section 8.3.A.1. 

Item 100:  Preparing Right of Way 

Clean existing ditches / channels under fill sections of undesirable materials including grass, 
muck, and trash.  Perform this work in accordance with the Construction section of the Item, 
“Preparing Right of Way.”  This work is subsidiary to this bid Item. 

Remove abandoned utilities that are in conflict with the new utilities, at no expense to the 
Department. 

Reestablish and maintain right of way stakes after completing the right of way preparation 
activities and until the new utilities are in place. 

Verify that all bird nests attached to existing structure are inactive.  Remove all inactive bird 
nests from the existing structure.  Maintain structures free of bird nests for the duration of the 
project.  This work is subsidiary to the Item, “Preparing Right of Way.” 

Item 104:  Removing Concrete 

Removing concrete curb is paid as a separate bid item if the existing pavement on which it rests 
is not removed at the same time. 

Item 104:  Removing Concrete 
Item 305:  Salvaging, Hauling, and Stockpiling Reclaimable Asphalt Pavement 

ACP over asphalt treatment 
Removing the Asphalt Concrete Pavement (ACP) and the asphalt treatment/asphalt stabilized 
base are paid for under the Item, “Salvaging, Hauling, and Stockpiling Reclaimable Asphalt 
Pavement.” 

Remove the ACP separately from the asphalt treatment/asphalt stabilized base.  Make the 
removed depth as uniform as possible during each removal pass if the pavement depth being 
removed is composed of different asphalt layers.  Unless otherwise approved, stockpile 
Reclaimable Asphalt Pavement (RAP) of differing types of quality separately by its intended use 
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such as for the asphalt treatment, cement treatment, lime treatment, or asphalt concrete 
pavement.  Break, crush, or mill the stockpiled materials so that 100 percent pass the 2-in. sieve.  
Stockpile material at SH 146 at Choate Rd./Shoreacres, east of railroad. 

Item 110:  Excavation 

If manipulating the excavated material requires moving the same material more than once to 
accomplish the desired results, the excavation is measured and paid for only once regardless of 
the manipulation required. 

Transition the ditch grades and channel bottom widths at structure locations.  Use only approved 
channel excavation in the embankment. 

The total excavation quantity shown on the plans includes the quantity for excavating to 2 ft. 
behind the back of the proposed curb. 

Item 132:  Embankment 

If salvaged base is used for the embankment material, break it into small pieces to achieve the 
required density and to facilitate placing in the embankment.  Obtain approval of the material 
before placing in the embankment. 

Furnish Type C material with a maximum Liquid Limit (LL) of 65, a minimum Plasticity Index 
(PI) of 5, and composed of suitable earth material such as loam, clay, or other materials that form 
a suitable embankment.  

The embankment material used on the project which has a Liquid Limit exceeding 45 will be 
tested for Liquid Limits at the rate of one test per 20,000 cu. yd. or per total quantity less than 
20,000 cu. yd., unless otherwise directed.  Only use material that passes the above tests. 

Provide a finished grade with the top 4 in. capable of sustaining vegetation.  Use fertile soil that 
is easily cultivated, free from objectionable material and highly resistant to erosion.   

Item 162:  Sodding for Erosion Control  
Item 166:  Fertilizer  
Item 168:  Vegetative Watering 

Refer to the “Fertilizer, Seed, Sod, Straw, Compost, and Water” standard sheet for material 
specifications, application rates, and for watering requirements. 

Item 204:  Sprinkling 

Perform subsidiary sprinkling as required under various other items in accordance with the Item, 
“Sprinkling.” 

Sprinkling for dust control is subsidiary to the various bid items. 
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Item 260:  Lime Treatment (Road-Mixed) 

For slurry placing, before discharging through the distributors, sufficiently agitate or mix the 
lime and water to place the lime in suspension and to obtain a uniform mixture. 

The Engineer will observe the lime treatment that the Contractor elects to open to construction 
traffic immediately after compaction.  If the construction traffic damages the subgrade, route the 
traffic off the damaged section in accordance with the standard specification.  If the construction 
traffic does not damage the subgrade, cure the subgrade until other courses of material cover it.  
Apply these courses within 14 days with a maximum curing period of 7 days. 

Place the hydrated and the commercial lime as a water suspension or slurry according to the 
slurry placing method shown in Section 260.4.C.2, “Slurry Placement.” 

Use the type of lime at particular locations as directed. 

Place the quicklime dry or as a slurry. 

For the dry quicklime, a spreader box is not required if the lime material is evenly distributed. 

In limited areas, the Contractor may construct the lime slurry subgrade under a sequence of work 
in which the application, mixing, and compaction are completed in the same working day, if 
approved by the Engineer. 

Provide documentation from certified public scales showing gross, tare, and net weights.  
Provide producer’s delivery tickets also showing gross, tare, and net weights.  Completely empty 
the lime trailers at the project site.  The Engineer may direct the Contractor to reweigh any 
shipment of lime on certified scales.  The cost of this operation is subsidiary to the Item, “Lime 
Treatment (Road-Mixed).”   

The percentage of lime shown on the plans is estimated on the basis of engineering tests.  If soil 
tests made during construction indicate properties different than those originally anticipated, the 
Engineer may vary the percentage of the lime to provide soil characteristics similar to those of 
the preliminary tests. 

Mix the lime with the new base material in an approved pugmill type stationary mixer. 

Item 276:  Cement Treatment (Plant-Mixed) 

Before placing the new base, wet and coat the vertical construction joints between the new base 
and the previously placed base with dry cement. 

If the total thickness of the cement treatment is greater than 8 in., compact it in multiple lifts in 
accordance with Section 276.4.C, “Compaction.”  Place the courses in the same working day 
unless otherwise approved. 
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If using a 100 percent crushed stone aggregate for the proposed base or other aggregate, it must 
contain 4.5 percent cement based on the dry weight of the aggregate.  There is no minimum 
compressive strength requirement for this Item. 

The requirement for core drilling to determine the thickness of cement treatment is waived if 
using less than 500 sq. yd. at one location. 

For widening the existing pavement, the Engineer may waive the requirements for preparing the 
subgrade by scarifying and compacting if the as-cut subgrade can be maintained to the density of 
the natural ground and to a uniform consistency when placing the base course.  Keep the 
subgrade wet. 

Compact in accordance with the standard specifications and complete the finishing operations 
within a period of 5 hours after adding the cement to the base material. 

Cure the final course of cement treatment using an asphalt distributor that distributes the 
approved curing material and water mixture material at a rate of 0.25 gallons per square-yard 
evenly and smoothly or as recommended by the manufacturer at the recommended dilution rate, 
under a pressure necessary for proper distribution.  Provide a curing material meeting the 
requirements of the Item, “Asphalts, Oils, and Emulsions” for curing the cement treatment.  Use 
the following materials for curing the courses of cement treatment: 
 

Curing Material Application 
Water All courses, except final course 
PCE Final course 

Continue curing until placing another course or opening the finished section to traffic. 

Spread the material so that the layers of base are uniform in depth and in loose density before 
compacting. 

Before using the RAP from other sources, use the RAP salvaged from within the project limits to 
the maximum extent possible to produce cement treatment, lime treatment, asphalt treatment, or 
asphalt concrete pavement, unless otherwise shown on the plans or otherwise directed. 

Type E material consists of Type A material, crushed concrete (except under flexible pavement), 
or Reclaimed Asphalt Pavement (RAP) meeting the requirements of the Item, “Flexible Base.”  
If approved, the 20 percent maximum RAP limitation may be waived. 

Unless otherwise directed, place the next pavement layer within 7 working days of placing the 
base. 

If using crushed stone for the Type E material under this Item, ensure it meets the requirements 
for the Item, “Flexible Base,” Type A, Grade 1.  Texas Test Method TEX-117-E is not required 
for this Item. 
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If using Recycled Type E cement treatment under proposed flexible pavement, produce it using 
the existing base salvaged from within this project or from other approved Department projects 
and salvaged asphalt concrete pavement.  Do not use crushed concrete under flexible pavement. 

If using Recycled Type E cement treatment under proposed concrete pavement, produce it using 
the existing base salvaged from within this project or from other approved Department projects, 
salvaged asphalt concrete pavement, or crushed concrete.  If using crushed concrete as an 
aggregate, meet the requirements of Grade 3.  

If using salvaged existing base and asphalt concrete pavement as described above, size it so that 
all the material, except the existing individual aggregate, passes the 2-in. sieve and is of a 
gradation that allows satisfactory compaction.  Provide salvaged material that does not contain 
deleterious material such as clay or organic material.  Provide material passing the No. 40 sieve, 
defined as soil binder, with a maximum Plasticity Index of 10 and a maximum Liquid Limit of 
35 when tested in accordance with test method TEX-106-E. 

Meet the following additional requirements if the base and ACP are salvaged from other 
Department projects: 

1. Obtain written approval before using the material. 

2. Salvage and stockpile by approved methods. 

3. Stockpile the material for exclusive use by the Department. 

Item 292:  Asphalt Treatment (Plant-Mixed)  

If using the iron ore topsoil as the primary aggregate, meaning 80 percent or more by weight of 
the total mixture, the requirements for the water susceptibility test are waived. 

Mixtures containing the iron ore topsoil are exempted from test methods TEX-217-F (Part I, 
separation of deleterious material and Part II, decantation test for coarse aggregate) and TEX-
203-F (Sand Equivalent Test). 

Assume responsibility for proportioning the materials entering the asphalt mixture, regardless of 
the type of plant used. 

Furnish the mix designs for approval. 

Compact the courses to a minimum density of 95 percent of the maximum density as determined 
using test method TEX-126-E. 

Item 305:  Salvaging, Hauling, and Stockpiling Reclaimable Asphalt Pavement 

Keep the removed depth as uniform as possible during each removal pass if the pavement depth 
being removed is composed of different asphalt layers.  Stockpile the RAP of differing types of 
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quality separately by its intended use such as for asphalt treatment, cement treatment, lime 
treatment, or asphalt concrete pavement (level up).  Break, crush, or mill the stockpiled materials 
so that 100 percent passes the 2-in. sieve.  

Verify the depth of asphalt pavement to be removed before beginning the removal. 

Stockpile the material at SH 146 at Choate Rd./Shoreacres, east of railroad. 

Item 340:  Dense-Graded Hot Mix Asphalt (Method)  

Stockpiles for RAP materials salvaged from within this project (or other approved state projects) 
must be approved by the Area Engineer before using them. 

Dilution of tack coat is not allowed. 

Items 420 and 421:  All Concrete Items 

For the Department’s concrete cylinder split samples, transport the test cylinders to the Houston 
District Laboratory located at 7600 Washington Avenue in Houston, or to the appropriate Area 
Laboratory, when applicable.  Transporting the test cylinders is subsidiary to the various bid 
items. 

Item 400:  Excavation and Backfill for Structures 

Plugging existing pipe culverts is subsidiary to the various bid items. 

If Recycled Cement Treatment (Type D) is included in the plans, the following additional 
requirements apply: 

1. Use only approved sand, crushed concrete, or salvaged base free from deleterious matter, 
as aggregate for cement-stabilized backfill 

2. Provide crushed concrete or salvaged base backfill material in accordance with the Item, 
“Cement Treatment (Plant-Mixed)(Type D)” (base or crushed concrete), except the 
recycled Type D material must not contain Reclaimed Asphalt Pavement (RAP). 

3. For backfill material below the spring line of pipes, use cement-stabilized sand rather 
than Recycled Type D backfill material. 

4. For the cement-stabilized sand backfill, use a minimum of 7 percent of hydraulic cement 
based on the dry weight of backfill material.  The cement content for the crushed 
concrete and salvaged base is specified in the Item, “Cement Treatment (Plant-Mixed) 
(Type D).” 

5. Place and compact the stabilized backfill material using a gradation that provides a dense 
mass without segregating and is impervious to passing of water. 
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Item 416:  Drilled Shaft Foundations 

Include the cost for furnishing and installing anchor bolts mounted in the drilled shafts in the unit 
bid price for the various diameter drilled shafts. 

The Department may test using ultrasonic methods the anchor bolts for overhead sign supports, 
light standards, and traffic signal poles after they are installed.  Replace faulty anchor bolts as 
directed.  Do not weld the anchor bolts. 

Item 420:  Concrete Structures 

Unless otherwise noted, use Class C concrete with an ordinary surface finish for signal, lighting, 
or sign structure foundations. 

Item 421:  Hydraulic Cement Concrete 

Air entrainment is not required for structural concrete.  The Special Provision to Item 421 will 
apply if the Contractor elects to use air entrainment in concrete when not required. 

Item 428:  Concrete Surface Treatment 

Provide a Class I surface treatment to the following elements:  The upper surfaces of the bridge 
slab (including direct traffic culverts), bridge sidewalks and medians, and the inside face of 
curbs. 

Item 432:  Riprap  

If stone riprap is shown on the plans, use common stone riprap in accordance with Section 
432.2.C.3, placed dry in accordance with Section 432.3.B.3.  Do not grout.  Crushed concrete 
may also be used. 

Item 449:  Anchor Bolts 

Pipe joint compound, as used in this Item, is an electrically conducting protective thread 
lubricant compound to be used on the foundation anchor bolts for high mast illuminations poles. 
(Crouse-Hinds TL-2, 0z/Gedney Stl, Thomas & Betts Kopr-Shield). 

Item 450:  Railing 

Add a 3/4-in. longitudinal chamfer to the SSTR railing.  Provide a continuous chamfer typically 
located 6 in. above the final grade.  The cost of this is subsidiary to the Item, “Railing.” 

Item 464:  Reinforced Concrete Pipe 

Rubber gaskets are required for concrete pipe joints except for connections of safety end 
treatments, driveway culverts, and joints between the existing pipes and extensions. 
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Open, install, and backfill each section, or a portion of a section, in the same day at locations 
requiring pipe culverts under existing roadways. 

Place the pipe drains across existing roadways half at a time to allow passage of traffic.  No 
trenches may remain open overnight. 

Known locations of existing stubouts are shown on the plans, but these stubouts may be in a 
different position or condition.  Delays, inconveniences, or additional work required will not be a 
basis for additional compensation. 

Provide leave-outs or holes in the proposed storm drain structures and pipes for drainage during 
interim construction.  This work is subsidiary to the various bid items. 

The flowline elevations of side road structures are based on the proposed ditches.  Field verify 
these elevations and adjust them as necessary to meet the field conditions.  Before placing these 
structures, prepare and submit for approval, the data (revised elevation, alignment, length, etc.) 
for the adjusted structures. 

Item 465:  Manholes and Inlets 

If required on the plans, build manholes and inlets to stage 1 construction, cover with temporary 
pavement, and complete in a later phase of construction.  This temporary covering and pavement 
are subsidiary to the various bid items. 

If building manholes or inlets in graded areas, first construct them to an elevation at least 4 in. 
above the top of the highest entering pipe and cover with a wooden cover.  Complete the 
construction of such manholes or inlets to the finished elevation when completing the grading 
work for such manholes or inlets.  Adjust the final elevation, if required, since this elevation is 
approximate. 

Construct manholes and inlets in paved areas to an elevation so their temporary wooden covers 
are flush with the surface of the base material. 

Do not leave excavations or trenches open overnight. 

Items 496:  Removing Structures  

Do not permit debris resulting from the structure removal or construction activities to enter a 
natural or manmade waterway such as drainage channels, rivers, streams, bays, etc.  Remove 
debris which falls into such waterways.  This work is subsidiary to the Item, “Removing 
Structures.” 

Item 502:  Barricades, Signs, and Traffic Handling 

Use a traffic control plan for handling traffic through the various phases of construction.  Follow 
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project 
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Manager.  Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control 
Devices” and the latest Barricade and Construction (BC) Standard Sheets.   

Submit changes to the traffic control plan to the Area Engineer.  Provide a layout showing the 
construction phasing, signs, striping, and signalizations for changes to the original traffic control 
plan. 

Furnish and maintain the barricades and warning signs, including the necessary temporary and 
portable traffic control devices, during the various phases of construction.  Place and construct 
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform 
Traffic Control Devices” for typical construction layouts. 

Cover work zone signs when work related to the signs is not in progress, or when any hazard 
related to the signs no longer exists. 

Keep the delineation devices, signs, and pavement markings clean.  This work is subsidiary to 
the Item, “Barricades, Signs, and Traffic Handling.” 

Cover or remove the permanent signs and construction signs that are incorrect or that do not 
apply to the current situation for a particular phase.  

Do not mount signs on drums or barricades, except those listed in the latest Barricades and 
Construction standard sheets. 

Use traffic cones for daytime work only.  Replace the cones with plastic drums during nighttime 
hours. 

Place positive barriers to protect drop-off conditions greater than 2 ft. within the clear zone that 
remain overnight.  

Use shadow vehicles with Truck Mounted Attenuators (TMA) for lane closures during 
construction 

Law enforcement assistance will be required for this project and is expected to be required for 
major traffic control changes and lane closures.  Coordinate with local law enforcement and 
arrange for law enforcement as directed or agreed by the Engineer.  Complete the weekly 
tracking form provided by the Department and submit invoices that agree with the tracking form 
for payment at the end of each month approved services were provided 

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control 
operations.  The peace officers must be able to show proof of certification by the Texas 
Commission on Law Enforcement Officers Standards.  The cost of the officers is paid for on a 
force account basis.   

Provide 2 portable changeable message signs as shown on the Traffic Control Plan and the 
Special Specification Item, “Portable Changeable Message Signs.” 
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Item 506:  Temporary Erosion, Sedimentation and Environmental Control 

Use appropriate measures to prevent, minimize, and control the spill of hazardous materials in 
the construction staging area.  Remove and dispose of materials in compliance with State and 
Federal laws. 

Before starting construction, review with the Engineer the SW3P used for temporary erosion 
control as outlined on the plans.  Before construction, place the temporary erosion and 
sedimentation control features as shown on the SW3P. 

Schedule the seeding or sodding work as soon as possible.  The project schedule provides for a 
vegetation management plan. 

After completing earthwork operations, restore and reseed the disturbed areas in accordance with 
the Department’s specifications for permanent or temporary erosion control. 

Implement temporary and permanent erosion control measures to comply with the National 
Pollution Discharge Elimination System (NPDES) general permit under the Clean Water Act. 

Before starting grading operations and during the project duration, place the temporary or 
permanent erosion control measures to prevent sediment from leaving the right of way. 

Item 529:  Concrete Curb, Gutter, and Combined Curb and Gutter 
Item 531:  Sidewalks 

An air-entraining admixture is not required. 

For concrete curbs, use Grade 7 aggregate conforming to Section 421.2 of the Item, “Hydraulic 
Cement Concrete.” 

For reinforcing steel in sidewalks and pedestrian ramps, use No. 4 bars at a maximum 18 in. 
spacing center-to-center in both directions. 

Item 540:  Metal Beam Guard Fence 

Painting the timber posts is not required.  

Use timber posts for galvanized steel metal beam guard fence, except for anchorage at turned 
down ends.  Turn down free ends of galvanized steel metal beam guard fence unless otherwise 
shown on the plans. 

Furnish and install wood blocks between the rail elements and the timber posts as detailed on the 
plans.  These block-outs are subsidiary to this bid Item. 

The quantity of the metal beam guard fence is subject to change. 
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Provide a mow strip as shown on the plans, at metal beam guard fence locations.  This work is 
subsidiary to this bid Item. 

Item 542:  Removing Metal Beam Guard Fence 

Remove and assume ownership of unsalvageable metal beam guard fence rail elements and 
posts.  This work is subsidiary to Item 540 Metal Beam Guard Fence. 

Replace removed wood posts which are unusable because of damage by the Contractor, at no 
expense to the Department. 

Item 634:  Plywood Signs  

When design details are not shown on the plans, provide signs and arrows conforming to the 
latest “Standard Highway Sign Designs for Texas” manual. 

When design details are not shown on the plans, provide signs and arrows conforming to the 
latest “Standard Highway Sign Designs for Texas” manual.  

Item 678:  Pavement Surface Preparation for Markings 

Do not blast clean asphalt concrete pavement.  Clean asphalt concrete pavement as required 
under the applicable specifications or as directed. 

On new concrete pavement or on existing concrete pavement when placing a new stripe on a new 
location, remove the curing compounds and contamination from the pavement surface by flail 
milling or as directed.  In addition, air blast the surface with compressed air just before placing 
the new stripe. 

On existing concrete pavement when placing a new stripe on an existing location, after removing 
the existing stripe under the Item, “Eliminating Existing Pavement Markings and Markers,” air-
blast the surface with compressed air just before placing the new stripe. 

Perform air blasting with a compressor that is capable of generating air at a minimum of 100 psi 
using 5/16 in. or larger hosing for the air blast (equipment should have sufficient capacity to 
remove contaminants but not damage the pavement surface).  Do not clean concrete pavement by 
grinding. 

 

Item 6473:  Multipolymer Pavement Markings (MPM) 

Use Type III glass beads for thermoplastic and multipolymer pavement markings. 

Use a 0.100 in. (100 mil) thickness for thermoplastic pavement markings, measured to the top of 
the thermoplastic, not including the exposed glass beads. 
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Use a 0.022 in. (22 mil) thickness for multipolymer pavement markings, measured to the top of 
the multipolymer, not including the exposed glass beads. 

For roadways with asphalt surfaces to be striped with work zone or permanent thermoplastic 
markings, the Contractor has the option to apply paint and beads markings for a maximum 30-
day period until placing the thermoplastic markings, or until starting the succeeding phase of 
work on the striped area.  Maintain the paint and beads markings, at no expense to the 
Department, until placing the thermoplastic markings or starting the succeeding phase of work 
on the striped area.  The work zone markings, whether paint and beads or thermoplastic, are paid 
under the Item, “Work Zone Pavement Markings” and the markings are paid for only once for 
the given phase of construction. 

If using paint and bead markings as described above, purchase the traffic paint from the open 
market. 

If the Type II markings become dirty and require cleaning by washing, brushing, compressed air, 
or other approved methods before applying the Type I thermoplastic markings, this additional 
cleaning is subsidiary to the Item, “Reflectorized Pavement Markings.” 

Establish the alignment and layout for work zone striping and permanent striping. 

Stripe roadways before opening them to traffic. 

Place pavement markings under these items in accordance with details shown on the plans, the 
latest “Texas Manual on Uniform Traffic Control Devices,” or as directed. 
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 General Notes Sheet T 

 
 

Basis of Estimate 
Item Description Limit and Rate Unit 
260 Lime Treatment (Road-Mixed) 

For materials used as subgrade ** 
• Lime(HYD, COM, or QK)(SLRY) or 

QK(DRY) 

 
 
6 % by weight based on 
100 Lb. / Cu. Ft. subgrade 

TON 

263 Lime Treatment (Plant-Mixed) 
• Hydrated Lime 

 
3 % by weight of flexible 
base 

TON 

275 Cement Treatment (Road-Mixed) 
For materials used as subgrade ** 
• Cement  
 

 
 
6 % by weight based on 
100 Lb. / Cu. Ft. subgrade 

SY 
 
TON 

292 Asphalt Treatment (Plant-Mixed) 
• Asphalt  
• Aggregate  

110 Lb. / Sq. Yd.-In. 
  5 % by weight 
95 % by weight 

TON 

340 Dense-Graded Hot Mix Asphalt (Method) 
• Asphalt  
• Aggregate   

110 Lb. / Sq. Yd.-In. 
  6 % by weight 
94 % by weight 

TON 

  * For Contractor’s information only (non-pay item).              
** If used in existing roadway base, rate will be determined on a case by case basis. 
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                                                  CONTROL :  0912-72-001              
                                                  PROJECT :  BR 2005(25)              
                                                  HIGHWAY :  CS                       
                                                  COUNTY  :  HARRIS                   
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  JUNE 1, 2004.                
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 100  PREPARING RIGHT OF WAY (103)                                 
               ITEM 104  REMOVING CONCRETE                                            
               ITEM 110  EXCAVATION (132)                                             
               ITEM 132  EMBANKMENT (100)(204)(210)(216)(400)                         
               ITEM 162  SODDING FOR EROSION CONTROL (166)(168)                       
               ITEM 166  FERTILIZER                                                   
               ITEM 168  VEGETATIVE WATERING                                          
               ITEM 260  LIME TREATMENT (ROAD-MIXED) (105)(132)(204)(210)(300)        
                         (310)(520)                                                   
               ITEM 276  CEMENT TREATMENT (PLANT-MIXED) (204)(210)(216)(247)(300)     
                         (310)(520)                                                   
               ITEM 292  ASPHALT TREATMENT (PLANT-MIXED) (300)(301)(320)(520)(585)    
               ITEM 305  SALVAGING, HAULING, AND STOCKPILING RECLAIMABLE ASPHALT      
                         PAVEMENT                                                     
               ITEM 340  DENSE-GRADED HOT-MIX ASPHALT (METHOD) (210)(300)(301)        
                         (320)(520)(585)                                              
               ITEM 400  EXCAVATION AND BACKFILL FOR STRUCTURES (132)(401)(420)       
                         (421)                                                        
               ITEM 402  TRENCH EXCAVATION PROTECTION                                 
               ITEM 416  DRILLED SHAFT FOUNDATIONS (420)(421)(440)(448)               
               ITEM 420  CONCRETE STRUCTURES (400)(404)(421)(426)(427)(438)(440)      
                         (441)(448)                                                   
               ITEM 422  REINFORCED CONCRETE SLAB (420)(421)(424)(426)(430)(440)      
               ITEM 425  PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (420)        
                         (421)(424)(426)(427)(434)(440)(442)                          
               ITEM 428  CONCRETE SURFACE TREATMENT (427)                             
               ITEM 432  RIPRAP (247)(420)(421)(427)(431)(440)                        
               ITEM 442  METAL FOR STRUCTURES (441)(445)(446)(447)(448)(449)          
               ITEM 450  RAILING (420)(421)(424)(440)(441)(442)(445)(446)(448)        
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                        (540)                                                        
              ITEM 454  BRIDGE EXPANSION JOINTS (429)(442)                           
              ITEM 464  REINFORCED CONCRETE PIPE (400)(476)                          
              ITEM 496  REMOVING STRUCTURES (430)                                    
              ITEM 500  MOBILIZATION                                                 
              ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
              ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                        CONTROLS (432)(556)                                          
              ITEM 529  CONCRETE CURB, GUTTER, AND COMBINED CURB AND GUTTER (360)    
                        (420)(421)(440)                                              
              ITEM 531  SIDEWALKS (104)(360)(420)(421)(440)(530)                     
              ITEM 540  METAL BEAM GUARD FENCE (421)(441)(445)(529)(542)(544)        
              ITEM 544  GUARDRAIL END TREATMENTS                                     
              ITEM 678  PAVEMENT SURFACE PREPARATION FOR MARKINGS (677)              
                                                                                     
                                                                                     
              SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
              ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                   HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                     
                                                                                     
              REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                 (FORM FHWA 1273, MARCH, 1994)                       
              WAGE RATES                                                             
              SPECIAL PROVISION "PARTNERING" (000---002)                             
              SPECIAL PROVISION "NOTICE TO ALL BIDDERS" (000---003)                  
              SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                 ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
              SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                 CONSTRUCTION CONTRACT SPECIFICATIONS" (000---006)   
              SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                 (000---009)                                         
              SPECIAL PROVISION "DEPARTMENT DIVISION MAILING AND PHYSICAL ADDRESS"   
                                 (000---011)                                         
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL-AID    
                                 CONSTRUCTION" (000---461)                           
              SPECIAL PROVISION "NOTICE OF CHANGES TO U.S. DEPARTMENT OF LABOR       
                                 REQUIRED PAYROLL INFORMATION" (000--1483)           
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--1493)         
              SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000--1676)            
              SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000--1798)        
              SPECIAL PROVISION  TO ITEM     1  (001---011)                          
              SPECIAL PROVISION  TO ITEM     2  (002---017)                          
              SPECIAL PROVISION  TO ITEM     3  (003---033)                          
              SPECIAL PROVISION  TO ITEM     4  (004---017)                          
              SPECIAL PROVISION  TO ITEM     5  (005---004)                          
              SPECIAL PROVISION  TO ITEM     6  (006---030)                          
              SPECIAL PROVISIONS TO ITEM     7  (007---213)(007---639)               
              SPECIAL PROVISIONS TO ITEM     8  (008---119)(008---120)               
              SPECIAL PROVISIONS TO ITEM     9  (009---009)(009---015)               
              SPECIAL PROVISION  TO ITEM   100  (100---002)                          
              SPECIAL PROVISION  TO ITEM   166  (166---001)                          
              SPECIAL PROVISION  TO ITEM   247  (247---033)                          
              SPECIAL PROVISION  TO ITEM   260  (260---002)                          
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              SPECIAL PROVISION  TO ITEM   340  (340---003)                          
              SPECIAL PROVISION  TO ITEM   360  (360---003)                          
              SPECIAL PROVISION  TO ITEM   416  (416---001)                          
              SPECIAL PROVISION  TO ITEM   420  (420---002)                          
              SPECIAL PROVISION  TO ITEM   421  (421---035)                          
              SPECIAL PROVISION  TO ITEM   424  (424---002)                          
              SPECIAL PROVISION  TO ITEM   425  (425---001)                          
              SPECIAL PROVISION  TO ITEM   428  (428---001)                          
              SPECIAL PROVISION  TO ITEM   429  (429---008)                          
              SPECIAL PROVISION  TO ITEM   431  (431---001)                          
              SPECIAL PROVISION  TO ITEM   434  (434---003)                          
              SPECIAL PROVISION  TO ITEM   440  (440---002)                          
              SPECIAL PROVISION  TO ITEM   441  (441---006)                          
              SPECIAL PROVISION  TO ITEM   442  (442---016)                          
              SPECIAL PROVISION  TO ITEM   447  (447---002)                          
              SPECIAL PROVISION  TO ITEM   448  (448---002)                          
              SPECIAL PROVISION  TO ITEM   450  (450---001)                          
              SPECIAL PROVISION  TO ITEM   464  (464---003)                          
              SPECIAL PROVISION  TO ITEM   500  (500---005)                          
              SPECIAL PROVISION  TO ITEM   502  (502---033)                          
              SPECIAL PROVISION  TO ITEM   506  (506---012)                          
              SPECIAL PROVISION  TO ITEM   540  (540---015)                          
              SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  6473  (6473--001)    
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
              ITEM 6473 MULTIPOLYMER PAVEMENT MARKING S (MPM) (677)(678)(8094)       
              ITEM 6834 PORTABLE CHANGEABLE MESSAGE SIGN                             
              ITEM 8094 MOBILE RETROREFLECTIVITY DATA COLLECTION FOR PAVEMENT        
                        MARKINGS                                                     
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
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SPECIAL PROVISION 

008---120 

Prosecution and Progress 

For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is hereby 
amended with respect to the clauses cited below, and no other clauses or requirements of this 
Item are waived or changed hereby. 

Article 8.1. Prosecution of Work. The fourth sentence of the first paragraph is voided and 
replaced by the following:  

Prosecute the work continuously to completion within the working days specified except for as 
follows. The Department may suspend work under this contract, for a maximum of 180 days due 
to utility adjustment delays or any other issues such as Right of Way agreements, etc.  No 
additional compensation due to these delays will be made to the Contractor. 

 1-1 008---120 
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